| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525, 611. 35 RQUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS VAR ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/01/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0703196
0703196
0703196
OTHERS
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 13,773, 210. 96 100. 0000%
2 35-1139301 E & B PAVING |NC $ 13,870, 987. 03 100. 7099%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 14, 206, 570. 00 103. 1463%
4 36-2231526 WALSH CONSTR CO CF | LL $ 14, 448, 000. 00 104. 8992%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 14,817, 000. 57 107. 5784%
6  35-0999231 HUNT PAVI NG COMPANY, | NC. $ 15, 366, 738. 85 111. 5697%
7  38-1383205 AJAX PAVI NG | NDUSTRI ES $ 15, 622, 441. 74 113. 4262%
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | E & B PAVING | NC. | RIETH R LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o e m e e e e e e et e e e e e e e e e e e e e e e e e e e e meeoeoao-o
SECTION 0001  TRAFFI C SI GNAL, NEW | NSTALLATI ON
[ I |
0001 105-06845 LUMP|  175000. 00000 175000. 00|  250000. 00000 250000. 00|  270000. 00000 270000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07570 16.000 MOS | 1325. 00000 21200. 00| 715. 50000 11448. 00| 1300. 00000 20800. 00
FIELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY | I |
0003 108-01614 LUMP| 7500. 00000 7500.00]  13197. 00000 13197.00|  10000. 00000 10000. 00
PARTNERI NG OVERHEAD | | |
0004 110-01001 LUMP|  688660. 00000 688660. 00|  615000. 00000 615000. 00|  659491. 96000 659491. 96
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUWP|  120000. 00000 120000. 00]  50000. 00000 50000.00|  71000. 00000 71000. 00
CLEARI NG RI GHT OF VAY | | |
0006 203-02000 167424. 000 CYS | 5. 15000 862233. 60| 7.10000  1188710. 40| 6. 80000 1138483. 20
EXCAVATI ON,  COMMON | | |
0007 203-02070 166392. 000 CYS | 7.05000  1173063. 60 5. 00000 831960. 00| 4.50000 748764. 00
BORROW | | |
0008 205-06930 153.000 TON | 40. 00000 6120. 00| 31. 08000 4755. 24 37. 00000 5661. 00
SPLASHPAD, RI PRAP | | [
0009 205-06931 245.000 TON | 24. 00000 5880. 00| 24. 83000 6083. 35| 43.00000 10535. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0010 205-06933 2.000 EACH 100. 00000 200. 00| 112. 20000 224. 40| 110. 00000 220. 00

TEMPORARY DI TCH | NLET PROTECTI ON | [ |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/29/03
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 22,525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTING DATE : 07/15/03 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET-ASI DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0011 205-06935 3.000 EACH 6000. 00000 18000. 00|  16100. 00000 48300.00|  10400. 00000 31200. 00
TEMPORARY SEDI MENT BASIN , REMOVE | | |
0012 205-06938 100. 000 LFT | 36. 00000 3600. 00| 16. 00000 1600. 00| 28. 00000 2800. 00
TEMPORARY SLOPE DRAI N | | |
0013 207-07498 212841.000 SYS | 3. 40000 723659. 40 3. 20000 681091. 20 2. 75000 585312. 75
SUBGRADE TREATMENT, TYPE A | |
0014 210-05815 13.000 EACH 2400. 00000 31200. 00| 419. 93000 5459. 09| 2400. 00000 31200. 00

LI GHTI NG FOUNDATI ON, CONCRETE MEDI AN | | |
WALL, W TH GROUNDI NG | |

0015 211-07454 3640.000 CYS | 14. 30000 52052. 00| 12. 39000 45099. 60| 12. 00000 43680. 00
STRUCTURE BACKFI LL | | [

0016 301-07448 32654.000 TON | 12. 55000 409807. 70| 11. 68000 381398. 72 10. 80000 352663. 20
COMPACTED AGGREGATE, NO 53, BASE | | |

0017 302-06464 53458.000 CYS | 25.33000  1354091. 14| 22.45000  1200132. 10| 23. 00000 1229534. 00
SUBBASE FOR PCCP | |

0018 401-07330 2568.000 TON | 45. 10000 115816. 80| 45. 35000 116458. 80| 42. 00000 107856. 00
QU QA-HVA, 5, 70, SURFACE, 9.5 nm | | |

0019 401-07400 4360.000 TON | 28. 13000 122646. 80| 31. 10000 135596. 00| 33. 00000 143880. 00
QU QA-HVA, 5, 70, | NTERMEDI ATE, 19.0 nm | |

0020 401-07410 18420. 000 TON | 25. 22000 464552. 40| 30. 00000 552600. 00| 29. 00000 534180. 00
QU QA-HVA, 5, 64, BASE, 25.0 nm | | |

0021 402-07434 2090.000 TON | 44. 62000 93255. 80| 45. 35000 94781. 50| 42. 00000 87780. 00
HVA SURFACE, TYPE C | |

0022 402-07439 3484.000 TON | 27. 16000 94625. 44| 31. 10000 108352. 40| 33. 00000 114972. 00
HVA | NTERVEDI ATE, TYPE C | | |

0023 406-05520 25.000 TON | 184. 30000 4607. 50 200. 00000 5000. 00| 170. 00000 4250. 00
ASPHALT FOR TACK COAT | | |

0024 501-06266 LUMP| 1. 00000 1. 00| 9157. 72000 9157.72|  10000. 00000 10000. 00
PROFI LOGRAPH, PCCP | |

0025 501-06325 51614. 000 SYS | 25.63000  1322866. 82 23.77000  1226864. 78| 26. 00000 1341964. 00
QC/ QA-PCCP, 14 IN. | | |

0026 501-06326 127046. 000 SYS | 26.30000  3341309. 80| 26.23000  3332416. 58| 28. 00000 3557288. 00
QC/ QA PCCP, 15 IN. | | |

0027 501-06727 LUVP| 4000. 00000 4000. 00| 7686. 38000 7686. 38 5300. 00000 5300. 00
CORI NG, PCCP | | |

0028 503-05240 89330.000 LFT | 5. 79000 517220. 70| 6. 45000 576178. 50 6. 25000 558312. 50
D-1 CONTRACTI ON JO NT | | |

0029 601-01128 4.000 EACH 1000. 00000 4000. 00| 1071. 00000 4284. 00| 1000. 00000 4000. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |

0030 601-01522 14.000 EACH 1215. 00000 17010. 00| 1173. 00000 16422. 00| 1200. 00000 16800. 00

I

GUARDRAI L TRANSI TI ON TYPE TGB [ |



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 03
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TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 22, 525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTING DATE : 07/15/03 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET-AS| DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | E & B PAVING | NC. | RIETH RI LEY OONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0031 601-02103 325.000 LFT | 13. 45000 4371. 25 12. 44000 4043. 00| 14. 00000 4550. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | |
IN. SPACI NG | | |
0032 601-05999 7.000 EACH 38. 00000 266. 00| 25. 50000 178. 50] 38. 00000 266. 00
CURVED TERM NAL END | | [
0033 601-06246 1.000 EACH  35600. 00000 35600. 00|  36210. 00000 36210.00|  36000. 00000 36000. 00
I MPACT ATTENUATCR R2, WL, TL-3 | |
0034 601-94689 11.000 EACH 1720. 00000 18920. 00| 1785. 00000 19635. 00| 1700. 00000 18700. 00
GUARDRAI L END TREATMENT, CS | | |
0035 601-99105 6043.750 LFT | 8. 05000 48652. 19| 8. 36000 50525. 75| 8. 10000 48954, 38
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0036 602-06944 3502.000 LFT | 47. 03000 164699. 06| 48. 71000 170582. 42| 48. 75000 170722. 50
BARRI ER, CONCRETE, 33 IN | |
0037 602-06977 15.500 LFT | 276. 91000 4292. 11| 88. 84000 1377. 02| 290. 00000 4495. 00
BARRI ER, CONCRETE, 33 IN, MODIFlED | | |
0038 603-06040 16209. 000 LFT | 3. 85000 62404. 65| 3. 37000 54624. 33| 3. 90000 63215. 10
FENCE, FARM FIELD, 47 IN. | |
0039 603-06045 12591. 000 LFT | 7. 12000 89647. 92| 7. 98000 100476. 18] 7. 20000 90655. 20
FENCE, CHAIN LINK, 48 IN. | | |
0040 605-06090 18672.000 LFT | 5. 60000 104563. 20| 7. 65000 142840. 80| 7. 50000 140040. 00
CURB, | NTEGRAL, CONCRETE | [
0041 605-06255 922.400 SYS | 35. 88000 33095. 71 54. 43000 50206. 23| 100. 00000 92240. 00
CENTER CURB, D, CONCRETE | |
0042 605-95635 2298.000 LFT | 5. 60000 12868. 80| 6. 12000 14063. 76| 14. 75000 33895. 50
CURB, CONCRETE, | NTEGRAL, MODI FI ED | | |
0043 610-06263 339.200 SYS | 62. 52000 21206. 78 54. 43000 18462. 66| 65. 00000 22048. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 15 | |
I'N. [ I |
0044 615-06505 8.000 EACH 250. 00000 2000. 00| 382. 50000 3060. 00| 380. 00000 3040. 00
MONUMENT, B | | |
0045 615-06510 1.000 EACH 175. 00000 175. 00| 408. 00000 408. 00| 400. 00000 400. 00
MONUMENT, C | | |
0046 615-06515 2.000 EACH 75. 00000 150. 00| 122. 40000 244. 80| 120. 00000 240. 00
MONUMENT, D | | |
0047 616-02320 99.000 SYS | 3. 00000 297. 00| 5. 00000 495. 00| 3. 20000 316. 80
GEOTEXTI LES | | |
0048 616-06405 74.000 TON | 45. 00000 3330. 00 24. 83000 1837. 42| 39. 00000 2886. 00
Rl PRAP, REVETMENT | | |
0049 621-01004 6.000 EACH 650. 00000 3900. 00| 183. 60000 1101. 60| 180. 00000 1080. 00
|
I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 29/ 03
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 22, 525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTING DATE : 07/15/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | E & B PAVING, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
0050 621-06545 15.000 TON | 512. 00000 7680. 00| 361. 08000 5416. 20| 360. 00000 5400. 00
FERTI LI ZER | | |
0051 621-06548 116.000 LBS | 22. 50000 2610. 00| 32. 64000 3786. 24| 32. 00000 3712. 00
SEED M XTURE, CV | | |
0052 621-06554 5191.000 LBS | 3.10000 16092. 10| 2. 55000 13237. 05 2. 50000 12977. 50
SEED M XTURE, U | | |
0053 621-06557 500.000 LBS | 2. 98000 1490. 00| 1. 92000 960. 00| 1. 90000 950. 00
SEED M XTURE, T | | |
0054 621-06565 71.000 TON | 391. 00000 27761. 00| 440. 64000 31285. 44| 430. 00000 30530. 00
MULCH NG MATERI AL | |
0055 621-06567 9.000 M | 2. 00000 18. 00| 2.04000 18. 36| 2..00000 18. 00
WATER | | |
0056 621-06574 2189.000 SYS | 5. 30000 11601. 70| 2. 86000 6260. 54| 2..80000 6129. 20
SODDI NG | | |
0057 703-51030 20546. 000 LBS | 0. 66000 13560. 36 0. 57000 11711. 22| 0. 66000 13560. 36
REI NFORCI NG STEEL |
0058 703-51032 11187.000 LBS | 0. 71000 7942. 77| 0. 72000 8054. 64 0. 71000 7942. 77
REI NFORCI NG STEEL, EPOXY COATED | |
0059 706-05733 4.000 EACH 1338. 28000 5353. 12| 1428. 00000 5712. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | [
0060 706-51020 41.300 CYS | 434. 94000 17963. 02| 430. 36000 17773. 87| 450. 00000 18585. 00
CONCRETE, C, RAILING | | [
0061 709-51821 LUMP| 2753. 76000 2753. 76| 2529. 60000 2529. 60| 2800. 00000 2800. 00
SURFACE SEAL | | |
0062 714-26703 125.000 LFT | 230. 00000 28750. 00 446. 00000 55750. 00| 240. 00000 30000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | |
0063 715-01344 6.000 EACH 2000. 00000 12000. 00| 2030. 00000 12180. 00| 1900. 00000 11400. 00
PI PE END SECTION, 60 IN. | | [
0064 715-04629 2.000 EACH 25. 00000 50. 00| 196. 00000 392. 00| 1700. 00000 3400. 00
Pl PE CULVERT PROTECTI ON | | |
0065 715-05048 93728.000 LFT | 1. 40000 131219. 20| 1. 75000 164024. 00| 1. 60000 149964. 80
PIPE, TYPE 4, CIRCULAR 6 IN | |
0066 715-05053 8900. 000 LFT | 0. 01000 89. 00| 8. 00000 71200. 00| 9. 25000 82325. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0067 715-05151 3319.000 LFT | 21. 25000 70528. 75 28. 00000 92932. 00| 20. 00000 66380. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | | [
0068 715-05152 686.000 LFT | 22. 85000 15675. 10| 41. 00000 28126. 00| 26. 00000 17836. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | | [
0069 715-05163 470.000 LFT | 120. 00000 56400. 00| 189. 00000 88830. 00| 100. 00000 47000. 00
PIPE, TYPE 2, CIRCULAR 60 IN. | [ [



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/29/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22, 525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTING DATE : 07/15/03 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET-ASI DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COMPANY | | E & B PAVING, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0070 715-46005 43.000 EACH 220. 00000 9460. 00| 230. 00000 9890. 00| 290. 00000 12470. 00
Pl PE END SECTION, 15 IN, | | |
0071 715-46010 9.000 EACH 335. 00000 3015. 00| 267. 00000 2403. 00| 310. 00000 2790. 00
Pl PE END SECTION, 18 IN, | | [
0072 716-07782 300.000 LFT | 806. 60000 241980. 00| 785. 40000 235620. 00| 1100. 00000 330000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 60 IN. | |
0073 718-06529 162.000 EACH 440. 00000 71280. 00| 400. 00000 64800. 00| 500. 00000 81000. 00
OUTLET PROTECTOR, 2 | | |
0074 718-06532 9842.000 LFT | 1. 00000 9842. 00| 0. 92000 9054. 64 1. 00000 9842. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0075 718-52610 7452.000 CYS | 19. 25000 143451. 00| 20. 08000 149636. 16| 27. 00000 201204. 00
AGGREGATE FOR UNDERDRAI NS | | |
0076 718-99153 88917.000 SYS | 0. 50000 44458 50| 0. 75000 66687. 75| 1. 10000 97808. 70
GEOTEXTI LES FOR UNDERDRAI N | |
0077 720- 04682 3.000 EACH 1460. 00000 4380. 00| 5346. 00000 16038. 00| 2300. 00000 6900. 00
INLET , HAS5 | | |
0078 720- 45041 5.000 EACH 2930. 00000 14650. 00| 3854. 00000 19270. 00| 2200. 00000 11000. 00
INLET, H5 | | |
0079 720- 98174 44.000 EACH 1525. 00000 67100. 00| 2224. 00000 97856. 00| 1700. 00000 74800. 00
I NLET, B15 | | |
0080 720- 98555 10. 000 EACH| 1550. 00000 15500. 00| 2224. 00000 22240. 00| 1800. 00000 18000. 00
I NLET, C15 | | |
0081 728- 98377 LUMP| 5341. 10000 5341. 10| 3294. 60000 3294. 60| 4100. 00000 4100. 00
MASONRY COATI NG | | |
0082 801- 06203 29775.000 LFT | 0. 08000 2382. 00| 0. 08000 2382. 00| 0. 08000 2382. 00
TEMPORARY PAVEMENT MARKING 4 IN | | |
0083 801- 06577 79.000 LFT | 5. 55000 438. 45| 5. 66000 447,14 5. 60000 442. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0084 801- 06640 35.000 EACH 111. 00000 3885. 00| 113. 22000 3962. 70| 110. 00000 3850. 00
CONSTRUCTI ON SIGN, A | | |
0085 801- 06645 3.000 EACH 44. 00000 132. 00| 44. 88000 134. 64 44. 00000 132. 00
CONSTRUCTI ON SIGN, B | | |
0086 801-06775 LUMP|  61055. 00000 61055. 00|  25636. 40000 25636. 40|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0087 801-07118 178.000 LFT | 8. 88000 1580. 64| 9. 06000 1612. 68| 8. 90000 1584. 20
BARRI CADE, |11-A | |
0088 802- 03821 4.000 EACH 85. 00000 340. 00| 316. 20000 1264. 80| 85. 00000 340. 00
SIGN, SHEET W TH LEGEND | |
0089 802- 07272 1.000 EACH 9671. 30000 9671. 30 6947. 02000 6947. 02| 9750. 00000 9750. 00

|
BOX TRUSS Sl GN FOUNDATI ON, V-B , | I I
MODI FI ED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PACGE : 190 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COWPANY | | E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0090 802-07282 2.000 EACH 9332. 07000 18664. 14| 7140. 00000 14280. 00| 9500. 00000 19000. 00
BOX TRUSS SI GN FOUNDATI ON, VI-B , | | |
MODI FI ED | | |
0091 802-07285 1.000 EACH 5730. 00000 5730. 00| 4987. 80000 4987. 80| 5800. 00000 5800. 00
BOX TRUSS SI GN FOUNDATI ON, VI-C | | |
0092 805-01815 8.000 EACH 2790. 00000 22320. 00| 1785. 00000 14280. 00| 2800. 00000 22400. 00
SI GNAL SUPPCRT FOUNDATION, 3 FT. X 12 | | [
FT. I I |
0093 805-01842 32.000 EACH 725. 00000 23200. 00| 663. 00000 21216. 00| 730. 00000 23360. 00
HANDHOLE, SI GNAL | | [
0094 805-01844 4525. 000 LFT | 8. 70000 39367. 50| 11. 22000 50770. 50| 8. 80000 39820. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0095 805- 06592 3995. 000 LFT | 8. 70000 34756. 50| 8. 67000 34636. 65| 8. 80000 35156. 00
CONDUI T, STEEL, GALVAN ZED, 2 IN. | | [
0096 805- 06595 354.000 LFT | 6. 20000 2194. 80| 5. 20000 1840. 80| 6. 20000 2194. 80
CONDUI T, PVC, 2 IN. , TRENCH | | |
0097 805- 06600 917.000 LFT | 18. 00000 16506. 00| 14. 79000 13562. 43| 18. 00000 16506. 00
CONDUI T, PVC, 3 IN. , CONCRETE ENCASED | | [
0098 805- 78746 1080. 000 LFT | 9. 30000 10044. 00| 14. 28000 15422. 40| 9. 40000 10152. 00
PREFORMED LOOP DETECTORS | | |
0099 805- 78925 3.000 EACH 990. 00000 2970. 00| 561. 00000 1683. 00| 1000. 00000 3000. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0100 805-86900 17.000 EACH 415. 00000 7055. 00| 326. 40000 5548. 80| 420. 00000 7140. 00
JUNCTION BOX , LICGHTING 12" X 12" X 12| | |
0101 805- 86900 1.000 EACH 670. 00000 670. 00| 693. 60000 693. 60| 670. 00000 670. 00
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, FULL | | |
0102 805- 95568 177.000 LFT | 23. 00000 4071. 00| 21. 42000 3791. 34| 23. 00000 4071. 00

CONDUI T, PVC, 4 IN. , MILTI-CELL, | | [
CONCRETE ENCASED [ | |

0103 807- 02191 10. 000 EACH 725. 00000 7250. 00| 612. 00000 6120. 00| 730. 00000 7300. 00
HANDHOLE, LI GHTI NG | | |

0104 807- 78590 25.000 EACH 790. 00000 19750. 00 816. 00000 20400. 00| 790. 00000 19750. 00
HANDHOLE , ATMS | [ |

0105 808- 06716 3261.000 LFT | 0. 38000 1239. 18| 0. 39000 1271. 79| 0. 38000 1239. 18
LI NE, REMOVE | |

0106 210- 07807 50.000 M5 | 100. 00000 5000. 00| 1200. 00000 60000. 00| 1100. 00000 55000. 00
TEMPORARY SEDI MENT BASIN, MAINTAINED | | |

0107 205- 07802 16.000 MOS | 2500. 00000 40000. 00| 2465. 00000 39440. 00| 5400. 00000 86400. 00
EROSI ON CONTROL , MAI NTAI NED | |

0108 715- 05149 62.000 LFT | 17. 00000 1054. 00| 23. 00000 1426. 00| 24. 00000 1488. 00

PIPE, TYPE 2, CIRCULAR 12 IN. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0175870 | (2) 35-1139301 | (3) 35-0918397
| BERNS CONSTRUCTI ON COWPANY | | E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0109 715-05154 97.000 LFT | 30. 40000 2948. 80| 53. 00000 5141. 00| 55. 00000 5335. 00
PIPE, TYPE 2, CRCULAR 24 IN | | |
0110 715- 46000 1.000 EACH 300. 00000 300. 00| 197. 00000 197. 00| 270. 00000 270. 00
PI PE END SECTION, 12 IN. | | [
0111 715-46020 1.000 EACH 400. 00000 400. 00| 291. 00000 291. 00| 340. 00000 340. 00
PI PE END SECTION, 24 IN. | | [
0112 720-90984 2.000 EACH 1810. 00000 3620. 00| 2000. 00000 4000. 00| 2200. 00000 4400. 00
MANHOLE, C2 | | [
SECTI ON TOTALS | $ 13, 773, 210. 96| $ 13, 870, 987. 03| $ 14, 206, 570. 00
------------------------------------------ e m o m m e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeemaeaaaa

CONTRACT TOTALS | $ 13, 773, 210. 96| $ 13, 870, 987. 03| $ 14, 206, 570. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PACGE : 190 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 TRAFFI C SI GNAL, NEW | NSTALLATI ON

[ |
0001 105-06845 LUWP| 62942. 45000 62942. 45| 275691. 67000 275691. 67| 204000. 00000 204000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07570 16.000 M5 | 1300. 00000 20800. 00| 2397. 94000 38367. 04| 380. 00000 6080. 00
FI ELD OFFI CE , FURNI TURE AND EQUI PMENT | | |
ONLY | | |

0003 108- 01614 LUMP|  10000. 00000 10000. 00|  23532. 03000 23532.03|  11700. 00000 11700. 00
PARTNERI NG OVERHEAD | | |

0004 110- 01001 LUMP|  700000. 00000 700000. 00]  605358. 00000 605358. 00|  765000. 00000 765000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0005 201- 52370 LUMP|  140000. 00000 140000. 00|  122059. 65000 122059. 65/  153000. 00000 153000. 00
CLEARI NG RI GHT OF WAY | |

0006 203- 02000 167424.000 CYS | 10.50000  1757952. 00| 4. 70000 786892. 80| 7. 70000 1289164. 80
EXCAVATI ON,  COVMMON | | |

0007 203- 02070 166392. 000 CYS | 5. 00000 831960. 00| 8.30000  1381053. 60| 5. 30000 881877. 60
BORROW | |

0008 205- 06930 153.000 TON | 60. 00000 9180. 00| 42.81000 6549. 93| 37. 00000 5661. 00
SPLASHPAD, RI PRAP | | |

0009 205- 06931 245.000 TON | 26. 00000 6370. 00| 37. 36000 9153. 20| 30. 00000 7350. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |

0010 205- 06933 2.000 EACH 110. 00000 220. 00| 112. 25000 224. 50 150. 00000 300. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [

0011 205- 06935 3.000 EACH 1100. 00000 3300. 00| 2466. 88000 7400.64]  17200. 00000 51600. 00
TEMPORARY SEDI MENT BASIN , REMOVE | | |

0012 205- 06938 100.000 LFT | 24. 00000 2400. 00| 65. 15000 6515. 00| 17. 00000 1700. 00
TEMPORARY SLOPE DRAI N | | |

0013 207- 07498 212841.000 SYS | 3. 25000 691733. 25| 3. 02000 642779. 82 3. 50000 744943. 50
SUBGRADE TREATMENT, TYPE A | |

0014 210- 05815 13.000 EACH 1100. 00000 14300. 00| 2448. 96000 31836. 48| 2560. 00000 33280. 00

LI GHTI NG FOUNDATI ON, CONCRETE MEDI AN | | |
WALL, W TH GROUNDI NG [ [ |

0015 211-07454 3640. 000 CYS | 12. 00000 43680. 00| 14. 32000 52124. 80| 17. 00000 61880. 00
STRUCTURE BACKFI LL | | [
0016 301- 07448 32654.000 TON | 12. 50000 408175. 00| 11. 02000 359847. 08| 12. 00000 391848. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 302- 06464 53458. 000 CYS | 25. 00000 1336450. 00| 24. 50000 1309721. 00| 25. 00000 1336450. 00
SUBBASE FOR PCCP | |
0018 401- 07330 2568. 000 TON | 48. 00000 123264. 00| 46. 50000 119412. 00| 47. 00000 120696. 00
QA-HWVA, 5, 70, SURFACE, 9.5 mm | | |
0019 401- 07400 4360.000 TON | 31. 00000 135160. 00| 29. 00000 126440. 00| 30. 00000 130800. 00

QT QM- HVA, 5, 70, | NTERMVEDI ATE, 19.0 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0020 401-07410 18420. 000 TON | 29. 00000 534180. 00| 26. 00000 478920. 00| 27. 00000 497340. 00
QM- HMVA, 5, 64, BASE, 25.0 mm | | |
0021 402-07434 2090. 000 TON | 48. 00000 100320. 00| 46. 00000 96140. 00| 49. 00000 102410. 00
HMA SURFACE, TYPE C | | |
0022 402-07439 3484.000 TON | 31. 00000 108004. 00| 28. 00000 97552. 00| 30. 00000 104520. 00
HVA | NTERVEDI ATE, TYPE C | |
0023 406- 05520 25.000 TON | 190. 00000 4750. 00| 190. 00000 4750. 00| 200. 00000 5000. 00
ASPHALT FOR TACK COAT | | [
0024 501- 06266 LUWP| 30000. 00000 30000. 00| 9339. 44000 9339. 44| 19800. 00000 19800. 00
PROFI LOGRAPH, PCCP | | [
0025 501- 06325 51614.000 SYS | 32. 00000 1651648. 00| 25. 01000 1290866. 14| 28. 50000 1470999. 00
QA-PCCP, 14 IN. | [
0026 501-06326 127046. 000 SYS | 22. 00000 2795012. 00| 27. 54000 3498846. 84| 29. 00000 3684334. 00
Q- PCCP, 15 IN. | | |
0027 501-06727 LUVP| 9000. 00000 9000. 00| 7686. 38000 7686. 38| 11100. 00000 11100. 00
CORI NG, PCCP | | [
0028 503- 05240 89330. 000 LFT | 5. 50000 491315. 00| 6. 69000 597617. 70| 7. 00000 625310. 00
D1 CONTRACTI ON JO NT | | [
0029 601-01128 4.000 EACH 1000. 00000 4000. 00| 1020. 40000 4081. 60| 1170. 00000 4680. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0030 601-01522 14. 000 EACH| 1215. 00000 17010. 00| 1239. 79000 17357. 06| 1280. 00000 17920. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0031 601-02103 325.000 LFT | 13. 45000 4371. 25| 13. 72000 4459. 00| 14. 00000 4550. 00
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
I'N. SPACI NG | | |
0032 601- 05999 7.000 EACH 38. 00000 266. 00| 38. 78000 271. 46| 32. 00000 224. 00
CURVED TERM NAL END | | |
0033 601- 06246 1. 000 EACH 35600. 00000 35600. 00| 37595. 45000 37595. 45| 40400. 00000 40400. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0034 601-94689 11. 000 EACH 1720. 00000 18920. 00| 1755. 09000 19305. 99| 1920. 00000 21120. 00
GUARDRAI L END TREATMENT, OS | | |
0035 601-99105 6043. 750 LFT | 8. 05000 48652. 19| 8. 21000 49619. 19| 9. 40000 56811. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0036 602- 06944 3502. 000 LFT | 50. 00000 175100. 00| 66. 56000 233093. 12| 51. 00000 178602. 00
BARRI ER, CONCRETE, 33 IN | | [
0037 602-06977 15.500 LFT | 350. 00000 5425. 00| 502. 83000 7793. 87| 190. 00000 2945. 00
BARRI ER, CONCRETE, 33 IN., MODI FI ED | | |
0038 603- 06040 16209. 000 LFT | 4, 25000 68888. 25| 3. 93000 63701. 37| 3. 50000 56731. 50
FENCE, FARM FIELD, 47 IN. | | |
0039 603- 06045 12591.000 LFT | 7. 25000 91284. 75| 7.27000 91536. 57| 8. 90000 112059. 90

FENCE, CHAI N LI NK,

48 | N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 605- 06090 18672. 000 LFT | 11. 00000 205392. 00| 16. 21000 302673. 12| 7. 30000 136305. 60
CURB, | NTEGRAL, CONCRETE | | |
0041 605- 06255 922.400 SYS | 55. 00000 50732. 00| 59. 02000 54440. 05| 62. 00000 57188. 80
CENTER CURB, D, CONCRETE | | [
0042 605- 95635 2298. 000 LFT | 6. 00000 13788. 00| 19. 24000 44213. 52| 9. 70000 22290. 60
CURB, CONCRETE, | NTEGRAL, MODI Fl ED [ | [
0043 610- 06263 339.200 SYS | 57. 00000 19334. 40| 64. 48000 21871. 62| 92. 00000 31206. 40
REI NFORCED CONCRETE BRI DGE APPRQACH, 15 | | |
IN | | |
0044 615- 06505 8.000 EACH 375. 00000 3000. 00| 382. 65000 3061. 20| 430. 00000 3440. 00
MONUMENT, B | | |
0045 615-06510 1.000 EACH 400. 00000 400. 00| 408. 16000 408. 16| 320. 00000 320. 00
MONUMENT, C | | |
0046 615-06515 2.000 EACH 120. 00000 240. 00| 122. 45000 244. 90| 210. 00000 420. 00
MONUMENT, D | | |
0047 616-02320 99.000 SYS | 20. 00000 1980. 00| 16. 79000 1662. 21| 5. 30000 524. 70
GEOTEXTI LES | | |
0048 616- 06405 74.000 TON | 80. 00000 5920. 00| 69. 31000 5128. 94| 26. 00000 1924. 00
Rl PRAP, REVETNMENT | | |
0049 621-01004 6. 000 EACH 180. 00000 1080. 00| 183. 67000 1102. 02| 690. 00000 4140. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621-06545 15.000 TON | 354, 00000 5310. 00| 361. 22000 5418. 30| 550. 00000 8250. 00
FERTI LI ZER | | [
0051 621- 06548 116. 000 LBS | 32. 00000 3712. 00| 32. 65000 3787. 40| 24. 00000 2784. 00
SEED M XTURE, CV | | |
0052 621- 06554 5191. 000 LBS | 2. 50000 12977. 50| 2. 55000 13237. 05| 3. 30000 17130. 30
SEED M XTURE, U | | |
0053 621- 06557 500. 000 LBS | 1. 88000 940. 00| 1. 92000 960. 00| 2. 10000 1050. 00
SEED M XTURE, T | | |
0054 621- 06565 71.000 TON | 432. 00000 30672. 00| 440. 81000 31297. 51| 420. 00000 29820. 00
MULCHI NG MATERI AL | | [
0055 621- 06567 9.000 MG | 2. 00000 18. 00| 2. 04000 18. 36| 2.10000 18. 90
WATER | [ |
0056 621-06574 2189.000 SYS | 2. 80000 6129. 20| 2. 86000 6260. 54| 3. 50000 7661. 50
SODDI NG | | |
0057 703-51030 20546. 000 LBS | 0. 40000 8218. 40| 0. 52000 10683. 92| 0. 60000 12327. 60
REI NFORCI NG STEEL | | |
0058 703-51032 11187.000 LBS | 0. 60000 6712. 20| 0. 67000 7495. 29| 0. 80000 8949. 60
REI NFORCI NG STEEL, EPOXY CQATED | |
0059 706- 05733 4.000 EACH 2000. 00000 8000. 00| 1501. 45000 6005. 80| 1390. 00000 5560. 00

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 22, 525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH OONSTR CO. CF | LL | M'LESTONE CONTRACTCRS, L.P. | HUNT PAVI NG COVMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0060 706- 51020 41.300 CYS | 400. 00000 16520. 00| 764. 24000 31563. 11| 300. 00000 12390. 00
CONCRETE, C, RAILING | | I
0061 709-51821 LUWP| 2480. 00000 2480. 00| 2530. 59000 2530. 59| 2640. 00000 2640. 00
SURFACE SEAL | | |
0062 714- 26703 125.000 LFT | 225. 00000 28125. 00| 373. 62000 46702. 50| 480. 00000 60000. 00

CULVERT, PRECAST BOX, REl NFORCED | | I
CONCRETE, 6 FT. X 4 FT. | | |

0063 715- 01344 6.000 EACH 1549. 61000 9297. 66| 1618. 69000 9712. 14| 2160. 00000 12960. 00
Pl PE END SECTION, 60 I N, | | |

0064 715- 04629 2.000 EACH 493. 31000 986. 62| 381. 23000 762. 46| 210. 00000 420. 00
Pl PE CULVERT PROTECTI ON | | |

0065 715- 05048 93728.000 LFT | 2. 00000 187456. 00| 1. 60000 149964. 80| 1. 90000 178083. 20
PIPE, TYPE 4, CIRCULAR 6 IN | |

0066 715- 05053 8900. 000 LFT | 10. 00000 89000. 00| 9. 44000 84016. 00| 8. 50000 75650. 00
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |

0067 715- 05151 3319.000 LFT | 21. 22000 70429. 18| 18. 86000 62596. 34| 30. 00000 99570. 00
PIPE, TYPE 2, CIRCULAR 15 IN. | |

0068 715- 05152 686. 000 LFT | 24. 57000 16855. 02| 24. 51000 16813. 86 44. 00000 30184. 00
PIPE, TYPE 2, CIRCULAR 18 IN. | [

0069 715- 05163 470.000 LFT | 126. 28000 59351. 60| 123. 38000 57988. 60| 200. 00000 94000. 00
PIPE, TYPE 2, CIRCULAR 60 IN. | |

0070 715- 46005 43.000 EACH 170. 54000 7333. 22| 458. 26000 19705. 18] 250. 00000 10750. 00
Pl PE END SECTION, 15 IN, | | |

0071 715- 46010 9.000 EACH 187. 54000 1687. 86| 469. 47000 4225. 23| 280. 00000 2520. 00
Pl PE END SECTION, 18 IN. | | |

0072 716- 07782 300. 000 LFT | 475. 00000 142500. 00 790. 42000 237126. 00| 800. 00000 240000. 00
Pl PE | NSTALLATI ON, TRENCHLESS, 60 IN. | |

0073 718- 06529 162.000 EACH 600. 00000 97200. 00| 510. 20000 82652. 40| 430. 00000 69660. 00
OUTLET PROTECTOR, 2 | | |

0074 718- 06532 9842.000 LFT | 0. 90000 8857. 80| 1. 02000 10038. 84| 1. 00000 9842. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [

0075 718- 52610 7452.000 CYS | 19. 00000 141588. 00| 27. 81000 207240. 12 29. 00000 216108. 00
AGGREGATE FOR UNDERDRAI NS | | |

0076 718- 99153 88917.000 SYS | 1. 00000 88917. 00| 1. 12000 99587. 04 0. 80000 71133. 60
GEOTEXTI LES FOR UNDERDRAI N | |

0077 720- 04682 3.000 EACH 1600. 00000 4800. 00| 1529. 30000 4587. 90| 5700. 00000 17100. 00
INLET , HA5 | | |

0078 720- 45041 5.000 EACH 2500. 00000 12500. 00| 2156. 94000 10784. 70| 4110. 00000 20550. 00
INLET, H5 | | |

0079 720- 98174 44,000 EACH 1600. 00000 70400. 00| 1537. 91000 67668. 04| 2370. 00000 104280. 00

I NLET, B15 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 720- 98555 10. 000 EACH 1800. 00000 18000. 00| 1465. 94000 14659. 40| 2370. 00000 23700. 00
I NLET, C15 | | |
0081 728-98377 LUVP| 4000. 00000 4000. 00| 3295. 89000 3295. 89| 3440. 00000 3440. 00
MASONRY COATI NG | | |
0082 801- 06203 29775.000 LFT | 0. 08000 2382. 00| 0. 08000 2382. 00| 0. 10000 2977.50
TEMPORARY PAVEMENT MARKING 4 I N | | |
0083 801- 06577 79.000 LFT | 5. 55000 438. 45| 5. 66000 447. 14| 5. 80000 458. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 I N | | |
0084 801- 06640 35.000 EACH 111. 00000 3885. 00| 113. 26000 3964. 10| 190. 00000 6650. 00
CONSTRUCTI ON SI GN, A | | |
0085 801- 06645 3.000 EACH 44. 00000 132. 00| 44. 90000 134. 70| 27. 00000 81. 00
CONSTRUCTI ON SIGN, B | | |
0086 801-06775 LUWP|  225000. 00000 225000. 00] 127081.13000 127081. 13| 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | |
0087 801-07118 178.000 LFT | 10. 00000 1780. 00| 9. 06000 1612. 68| 14. 00000 2492. 00
BARRI CADE, I11-A | | |
0088 802-03821 4.000 EACH 311. 36000 1245. 44| 86. 74000 346. 96| 91. 00000 364. 00
SIGN, SHEET W TH LEGEND | | |
0089 802-07272 1.000 EACH 6578. 80000 6578. 80| 224. 49000 224. 49| 1300. 00000 1300. 00
BOX TRUSS Sl GN FOUNDATI ON, V-B , | | [
MODI FI ED [ [ [
0090 802-07282 2.000 EACH 6679. 24000 13358. 48| 1030. 61000 2061. 22| 2000. 00000 4000. 00
BOX TRUSS SI GN FOUNDATI ON, VI-B , | | |
MODI FI ED | | |
0091 802-07285 1.000 EACH 5590. 34000 5590. 34| 6561. 17000 6561. 17| 6110. 00000 6110. 00
BOX TRUSS SI GN FOUNDATI ON, VI-C | | |
0092 805-01815 8.000 EACH 1757. 70000 14061. 60| 2891. 56000 23132. 48| 2970. 00000 23760. 00
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 12 | | |
FT. I I |
0093 805-01842 32.000 EACH 652. 86000 20891. 52| 739. 79000 23673. 28| 770. 00000 24640. 00
HANDHOLE, SI GNAL | | |
0094 805-01844 4525. 000 LFT | 11. 05000 50001. 25| 8. 88000 40182. 00| 9. 30000 42082. 50
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0095 805- 06592 3995. 000 LFT | 8. 54000 34117. 30| 8. 88000 35475. 60| 9. 30000 37153. 50
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0096 805- 06595 354.000 LFT | 5. 12000 1812. 48| 6. 33000 2240. 82| 6. 60000 2336. 40
CONDUI T, PVC, 2 IN. , TRENCH | | [
0097 805- 06600 917.000 LFT | 14. 56000 13351. 52| 18. 37000 16845. 29| 19. 00000 17423. 00

CONDUIT, PVC, 3 IN , CONCRETE ENCASED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 36-2231526 | (5) 35-1917625 | (6) 35-0999231
| WALSH CONSTR CO. OF | LL | M LESTONE CONTRACTORS, L.P. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0098 805- 78746 1080. 000 LFT | 14. 06000 15184. 80| 9. 49000 10249. 20| 9. 90000 10692. 00
PREFORMED LOOP DETECTORS | | |
0099 805- 78925 3.000 EACH 552. 42000 1657. 26| 1010. 20000 3030. 60| 1060. 00000 3180. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0100 805- 86900 17.000 EACH 321. 41000 5463. 97| 423. 47000 7198. 99| 440. 00000 7480. 00
JUNCTI ON BOX , LIGHTING 12" X 12" X 12| | |
0101 805- 86900 1.000 EACH 682. 99000 682. 99 683. 67000 683. 67| 710. 00000 710. 00
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, FULL | |
0102 805- 95568 177.000 LFT | 21. 09000 3732.93 23. 47000 4154. 19| 25. 00000 4425. 00

CONDU T, PVC, 4 IN. , MILTI-CELL, |
CONCRETE ENCASED |
0103 807-02191 10. 000 EACH| 602. 64000 6026. 40

|
I
|
|
| 739. 79000 7397. 90| 770. 00000 7700. 00
HANDHOLE, LI GHTI NG | | |
0104 807- 78590 25.000 EACH 803. 52000 20088. 00| 806. 12000 20153. 00| 840. 00000 21000. 00
HANDHOLE , ATMB | | |
0105 808- 06716 3261.000 LFT | 0. 38000 1239. 18| 0. 39000 1271. 79| 0. 40000 1304. 40
LI NE, REMOVE | | |
0106 210- 07807 50.000 M5 | 300. 00000 15000. 00| 2525. 72000 126286. 00| 1280. 00000 64000. 00
TEMPORARY SEDI MENT BASIN, MAINTAINED | | [
0107 205- 07802 16.000 MOS | 1200. 00000 19200. 00| 5022. 76000 80364. 16| 2630. 00000 42080. 00
EROSI ON CONTROL , MAI NTAI NED | |
0108 715- 05149 62.000 LFT | 28. 24000 1750. 88| 28. 03000 1737. 86| 25. 00000 1550. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0109 715- 05154 97.000 LFT | 41. 81000 4055. 57| 27. 80000 2696. 60| 57. 00000 5529. 00
PIPE, TYPE 2, CIRCULAR 24 IN. | |
0110 715- 46000 1.000 EACH 170. 54000 170. 54| 234. 79000 234. 79| 210. 00000 210. 00
PI PE END SECTION, 12 IN, | | |
0111 715- 46020 1.000 EACH 493. 30000 493. 30| 392. 69000 392. 69| 310. 00000 310. 00
Pl PE END SECTION, 24 IN, | | |
0112 720- 90984 2.000 EACH 2077. 10000 4154. 20| 2550. 30000 5100. 60| 2130. 00000 4260. 00
MANHOLE, C2 | | |
SECTI ON TOTALS | $ 14, 448, 000. 00| $ 14, 817, 000. 57| $ 15, 366, 738. 85
------------------------------------------ o m e m et o o e et e e e e e e e e e e e e et o e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 14, 448, 000. 00| $ 14, 817, 000. 57| $ 15, 366, 738. 85




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -14
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 22, 525, 611. 35 ROUTE : 70
CALL ORDER : 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 38-1383205 | |
| AJAX PAVI NG | NDUSTRI ES [ |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ 1
SECTI ON 0001  TRAFFI C SI GNAL, NEW | NSTALLATI ON
[ I |
0001 105- 06845 LUMP|  280000. 00000 280000. 00| |
CONSTRUCTI ON ENGl NEERI NG | | |
0002 105- 07570 16.000 MOS | 1200. 00000 19200. 00| [
FI ELD OFFI CE , FURNI TURE AND EQUI PVMENT | | |
ONLY | I [
0003 108- 01614 LUMP| 8000. 00000 8000. 00| |
PARTNERI NG OVERHEAD | [ |
0004 110- 01001 LUMP|  746000. 00000 746000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [
0005 201- 52370 LUMP|  50000. 00000 50000. 00| |
CLEARI NG RI GHT OF WAY | | |
0006 203- 02000 167424.000 CYS | 7. 10000 1188710. 40| |
EXCAVATI ON,  COMVON | | |
0007 203- 02070 166392. 000 CYS | 5. 00000 831960. 00| |
BORROW | [ |
0008 205- 06930 153.000 TON | 35. 00000 5355. 00| |
SPLASHPAD, RI PRAP | | |
0009 205- 06931 245.000 TON | 28. 00000 6860. 00| |
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0010 205- 06933 2.000 EACH 110. 00000 220. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0011 205- 06935 3.000 EACH  16100. 00000 48300. 00| |
TEMPORARY SEDI MENT BASIN , REMOVE | | |
0012 205- 06938 100.000 LFT | 16. 00000 1600. 00| |
TEMPORARY SLOPE DRAI N | | |
0013 207- 07498 212841.000 SYS | 3. 25000 691733. 25| |
SUBGRADE TREATMENT, TYPE A | | |
0014 210- 05815 13.000 EACH 415. 00000 5395. 00| |
LI GHTI NG FOUNDATI ON, CONCRETE MEDI AN | | |
WALL, W TH GROUNDI NG | | |
0015 211- 07454 3640. 000 CYS | 16. 00000 58240. 00| |
STRUCTURE BACKFI LL | | |
0016 301- 07448 32654. 000 TON | 13. 95000 455523, 30| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0017 302- 06464 53458. 000 CYS | 27. 00000 1443366. 00| |
SUBBASE FOR PCCP | | |
0018 401- 07330 2568.000 TON | 46. 50000 119412. 00| |
QA-HWVA, 5, 70, SURFACE, 9.5 mm | | |
0019 401- 07400 4360. 000 TON | 29. 00000 126440. 00| |
QC/ QA-HVA, 5, 70, | NTERMEDI ATE, 19.0 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 38-1383205 | |
| AJAX PAVI NG | NDUSTRI ES [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 401-07410 18420.000 TON | 26. 00000 478920. 00| |
QA-HVA, 5, 64, BASE, 25.0 nm | | |
0021 402- 07434 2090. 000 TON | 46. 00000 96140. 00| |
HVA SURFACE, TYPE C | [ |
0022 402- 07439 3484.000 TON | 28. 00000 97552. 00| |
HVA | NTERVEDI ATE, TYPE C | | [
0023 406- 05520 25.000 TON | 190. 00000 4750. 00| |
ASPHALT FOR TACK COAT | | |
0024 501- 06266 LUMP|  25000. 00000 25000. 00| |
PROFI LOGRAPH, PCCP | [ |
0025 501- 06325 51614. 000 SYS | 33.00000  1703262. 00| |
QA-PCCP, 14 IN. | [ |
0026 501- 06326 127046.000 SYS | 32.20000  4090881. 20| |
QA-PCCP, 15 IN. | | |
0027 501- 06727 LUMP|  15000. 00000 15000. 00| |
CORI NG, PCCP | | |
0028 503- 05240 89330.000 LFT | 7.00000 625310. 00| |
D-1 CONTRACTI ON JO NT | | |
0029 601-01128 4.000 EACH 1100. 00000 4400. 00| |
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0030 601- 01522 14.000 EACH 1315. 00000 18410. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0031 601- 02103 325.000 LFT | 13. 45000 4371. 25| |
GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0032 601- 05999 7.000 EACH 38. 00000 266. 00| |
CURVED TERM NAL END | | |
0033 601- 06246 1.000 EACH  41000. 00000 41000. 00 |
I MPACT ATTENUATCR R2, WL, TL-3 | | |
0034 601- 94689 11.000 EACH 1820. 00000 20020. 00 |
GUARDRAI L END TREATMENT, CS | | |
0035 601- 99105 6043.750 LFT | 8. 05000 48652. 19| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0036 602- 06944 3502.000 LFT | 54. 00000 189108. 00| |
BARRI ER, CONCRETE, 33 IN | [ |
0037 602- 06977 15.500 LFT | 191. 50000 2968. 25| |
BARRI ER, CONCRETE, 33 IN., MDiFl ED | | |
0038 603- 06040 16209.000 LFT | 3. 85000 62404. 65| |
FENCE, FARM FIELD, 47 IN. | | |
0039 603- 06045 12591. 000 LFT | 7. 12000 89647. 92| |
I

FENCE, CHAIN LINK, 48 IN. | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PACGE : 190 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 38-1383205 | |
| AJAX PAVI NG | NDUSTRI ES | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 605- 06090 18672.000 LFT | 10. 00000 186720. 00| |
CURB, | NTEGRAL, CONCRETE | |
0041 605- 06255 922.400 SYS | 63. 00000 58111. 20| |
CENTER CURB, D, CONCRETE | | [
0042 605- 95635 2298.000 LFT | 13. 00000 29874. 00| |
CURB, CONCRETE, | NTEGRAL, MODI Fl ED [ [ [
0043 610- 06263 339.200 SYS | 75. 00000 25440. 00| |
REI NFORCED CONCRETE BRI DGE APPRQACH, 15 | | |
IN | | |
0044 615- 06505 8.000 EACH 375. 00000 3000. 00| |
MONUMENT, B [ | |
0045 615- 06510 1.000 EACH 400. 00000 400. 00| |
MONUMENT, C | | |
0046 615-06515 2.000 EACH 120. 00000 240. 00| |
MONUMENT, D | | |
0047 616-02320 99.000 SYS | 5. 00000 495. 00| |
GEOTEXTI LES | |
0048 616- 06405 74.000 TON | 24. 00000 1776. 00| |
Rl PRAP, REVETNMENT | [ |
0049 621-01004 6. 000 EACH 160. 00000 960. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621- 06545 15.000 TON | 354. 00000 5310. 00| |
FERTI LI ZER | | [
0051 621-06548 116. 000 LBS | 32. 00000 3712. 00| |
SEED M XTURE, CV | [ |
0052 621- 06554 5191.000 L | 2. 50000 12977. 50| |
SEED M XTURE, U | | [
0053 621- 06557 500. 000 L | 1. 88000 940. 00| |
SEED M XTURE, T | | |
0054 621- 06565 71.000 T | 432. 00000 30672. 00| |
MULCHI NG MATERI AL | | [
0055 621- 06567 9.000 MG | 2.00000 18. 00| |
WATER | [ |
0056 621-06574 2189. 000 SYS | 2. 80000 6129. 20| |
SODDI NG | | |
0057 703-51030 20546. 000 LBS | 0. 70000 14382. 20| |
REI NFORCI NG STEEL | |
0058 703-51032 11187.000 LBS | 0. 80000 8949. 60| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0059 706-05733 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 38-1383205 | |
| AJAX PAVI NG | NDUSTRI ES [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 706- 51020 41.300 CYS | 280. 00000 11564. 00|
CONCRETE, C, RAILING | |
0061 709-51821 LUMP| 2500. 00000 2500. 00|
SURFACE SEAL | |
0062 714- 26703 125.000 LFT | 446. 00000 55750. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 6 FT. X 4 FT. | |

|

I

I

I

|

|

0063 715- 01344 6.000 EACH 2030. 00000 12180. 00| |
Pl PE END SECTION, 60 I N, | | |
0064 715- 04629 2.000 EACH 196. 00000 392. 00| |
Pl PE CULVERT PROTECTI ON | | |
0065 715- 05048 93728.000 LFT | 1. 75000 164024. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN | | |
0066 715- 05053 8900. 000 LFT | 8. 00000 71200. 00| |
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0067 715- 05151 3319.000 LFT | 28. 00000 92932. 00| |
PIPE, TYPE 2, CIRCULAR 15 IN. | [ |
0068 715- 05152 686. 000 LFT | 41. 00000 28126. 00| |
PIPE, TYPE 2, CIRCULAR 18 IN. [ [ |
0069 715- 05163 470.000 LFT | 189. 00000 88830. 00| |
PIPE, TYPE 2, CIRCULAR 60 IN. | [ |
0070 715- 46005 43.000 EACH 230. 00000 9890. 00| |
Pl PE END SECTION, 15 IN, | | |
0071 715- 46010 9.000 EACH 267. 00000 2403. 00| |
Pl PE END SECTION, 18 IN. | | |
0072 716- 07782 300.000 LFT | 110. 00000 33000. 00| |
Pl PE | NSTALLATI ON, TRENCHLESS, 60 IN. | | [
0073 718- 06529 162.000 EACH 400. 00000 64800. 00| |
OUTLET PROTECTOR, 2 | | |
0074 718- 06532 9842.000 LFT | 0. 90000 8857. 80| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0075 718- 52610 7452.000 CYS | 27.00000 201204. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0076 718-99153 88917.000 SYS | 0. 75000 66687. 75| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0077 720- 04682 3.000 EACH 5346. 00000 16038. 00| |
INLET , HA5 | | |
0078 720- 45041 5.000 EACH 3854. 00000 19270. 00| |
INLET, H5 | | |
0079 720- 98174 44.000 EACH 2224. 00000 97856. 00| |
I

I NLET, B15 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PAGE : 190 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID: R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 38-1383205 |
| AJAX PAVI NG | NDUSTRI ES [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0080 720- 98555 10. 000 EACH 2224. 00000 22240. 00| |
I NLET, C15 | | |

0081 728- 98377 LUNP| 5000. 00000 5000. 00| |
MASONRY COATI NG | [ |

0082 801- 06203 29775.000 LFT | 0. 10000 2977. 50| |
TEMPORARY PAVEMENT MARKING 4 IN | | |

0083 801- 06577 79.000 LFT | 5. 40000 426. 60| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
24 IN. [ [ [

0084 801- 06640 35.000 EACH| 180. 00000 6300. 00| |
CONSTRUCTI ON SI GN, A | | |

0085 801- 06645 3.000 EACH 75. 00000 225. 00| |
CONSTRUCTI ON SIGN, B | | |

0086 801- 06775 LUMP|  110000. 00000 110000. 00| |
MAI NTAI NI NG TRAFFI C | | |

0087 801-07118 178.000 LFT | 13. 30000 2367. 40| |
BARRI CADE, |11-A | [

0088 802- 03821 4.000 EACH 310. 00000 1240. 00| |
SIGN, SHEET W TH LEGEND | |

0089 802- 07272 1.000 EACH 7250. 00000 7250. 00| |
BOX TRUSS S| GN FOUNDATI ON, V-B , | [ |
MODI FI ED [ [

0090 802- 07282 2.000 EACH 7070. 00000 14140. 00| |
BOX TRUSS S| GN FOUNDATION, VI-B , | | |
MODI FI ED | | |

0091 802- 07285 1.000 EACH 5140. 00000 5140. 00| |
BOX TRUSS S| GN FOUNDATION, VI-C | | |

0092 805- 01815 8.000 EACH 1750. 00000 14000. 00| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I

0093 805- 01842 32.000 EACH 650. 00000 20800. 00| |
HANDHOLE, SI GNAL | | |

0094 805- 01844 4525.000 LFT | 11. 00000 49775. 00| |
CONDUI T, STEEL, GALVANIZED, 2 IN., | [ |
UNDERGROUND | | |

0095 805- 06592 3995.000 LFT | 8. 50000 33957. 50| |
CONDUI T, STEEL, GALVANI ZED, 2 IN | |

0096 805- 06595 354.000 LFT | 5. 10000 1805. 40| |
CONDUI T, PVC, 2 IN. , TRENCH | | |

0097 805- 06600 917.000 LFT | 14. 50000 13296. 50| |

I I

CONDUI T, PVC, 3 IN. , CONCRETE ENCASED



MANHOLE, C2 |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/29/03
PACGE : 190 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,525,611.35 RQUTE : 70
CALL ORDER . 190 CONTRACT ID : R -26913-A COUNTI ES : HENDRI CKS MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 38-1383205 | |
| AJAX PAVI NG | NDUSTRI ES | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0098 805- 78746 1080. 000 LFT | 14. 00000 15120. 00| |
PREFORMED LOOP DETECTORS | | |
0099 805- 78925 3.000 EACH 550. 00000 1650. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0100 805- 86900 17.000 EACH 320. 00000 5440. 00| |
JUNCTI ON BOX , LIGHTING 12" X 12" X 12| | |
0101 805- 86900 1.000 EACH 650. 00000 650. 00| |
JUNCTI ON BOX SIGNAL, 2 FT X 2 FT, FULL | | |
0102 805- 95568 177.000 LFT | 21. 00000 3717. 00| |
CONDUI T, PVC, 4 IN. , MLTI-CELL, | [ [
CONCRETE ENCASED | | |
0103 807-02191 10. 000 EACH| 600. 00000 6000. 00| |
HANDHOLE, LI GHTI NG | | |
0104 807- 78590 25.000 EACH 800. 00000 20000. 00| |
HANDHOLE , ATMB | | [
0105 808-06716 3261.000 LFT | 0. 38000 1239. 18| |
LI NE, REMOVE | | [
0106 210-07807 50.000 MOS | 1200. 00000 60000. 00| |
TEMPCORARY SEDI MENT BASI N, MAI NTAI NED | | |
0107 205-07802 16. 000 MOS | 2465. 00000 39440. 00| |
EROSI ON CONTROL , MAI NTAI NED | |
0108 715-05149 62.000 LFT | 23. 00000 1426. 00| |
PIPE, TYPE 2, CRCULAR 12 IN [ [ |
0109 715-05154 97.000 LFT | 53. 00000 5141. 00| |
PIPE, TYPE 2, CRCULAR 24 IN [ [ |
0110 715-46000 1.000 EACH 197. 00000 197. 00| |
PI PE END SECTION, 12 IN. | | [
0111 715-46020 1.000 EACH 291. 00000 291. 00| |
PI PE END SECTION, 24 IN. | | [
0112 720-90984 2.000 EACH 2000. 00000 4000. 00| |
I
I

SECTI ON TOTALS |

$ 15, 622, 441. 74|

$ 15, 622, 441. 74|







